
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 JENNIFER COHAN   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA WEBSITE POSTING (302) 760-2030
FAX (302) 739-2254

November 20, 2015

Contract No. T201653101.01
Wilmington Admin Site Asbestos Remediation
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 3 for the referenced contract consisting of the following:

1. The date for the receipt of bids has been moved to Tuesday, December 8, 2015.

2. One (1) page, Bid Proposal Cover, revised, to be substituted for the same page in
the proposal.

3. Two (2) pages, Summary of the Work, pages 01013-16 & 17, revised, to be
substituted for the same page in the Proposal.  Paragraph 1.6 B.3 has been
deleted.

4. One (1) page, Bid Proposal Form, page 2 revised, to be substituted for the same
page in the Proposal.  Line Item 14, quantity adjustment.

5. Two (2) pages, Bid Proposal Forms, pages 4 & 6 have been deleted.
 

Please note the revision listed above and submit your bid based upon this information.

Sincerely,

-signature on file-

James H. Hoagland
Contract Services Administrator

:jhh
Enclosure



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T201653101.01  

WILMINGTON ADMIN SITE ASBESTOS REMEDIATION 

NEW CASTLE COUNTY

ADVERTISEMENT DATE: October 26, 2015

PROSPECTIVE BIDDERS ARE ADVISED THAT THERE WILL BE A MANDATORY  PRE-BID MEETING
THURSDAY NOVEMBER 5, 2015 AT 12:00 P.M. AT THE FOLLOWING ADDRESS:  DELAWARE
TRANSIT CORPORATION, 119 LOWER BEECH STREET, WILMINGTON, DELAWARE, 19805

COMPLETION TIME:  90 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2001

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration 
Building,  800 Bay Road, Dover, Delaware until 2:00 P.M. local time   November 24, 2015  December 8, 2015  
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SUMMARY OF THE WORK - ASBESTOS ABATEMENT 01013 - 16 

12. Asbestos-containing exterior substrate to metal siding panels (black) located on the east side of

building 8 – estimated 3,500 square feet (25% chrysotile).

13. Asbestos-containing window caulk (gray) associated with Building 5 original metal framed

windows – estimated 10 window units (8% chrysotile).

14. Asbestos-containing gasket material (black) associated with Building 5 water, steam, gas, and

product lines throughout Building 5 – approximately 60 gaskets (35% chrysotile).

15. Asbestos-containing 9”x9” floor tile (white) located in the Building 5 office area, entrance

foyer and as 3rd layer in the furniture storage area – estimated 1,558 square feet (3%

chrysotile).

16. Asbestos-containing HVAC duct sealer (black) associated with blue foam duct in Building 5

furniture storage area – estimates 984 square feet (8% chrysotile).

1.5 ASBESTOS HEALTH RISK: 

A. The disturbance or dislocation of asbestos-containing materials may cause asbestos fibers to be 

released into the atmosphere, thereby creating a potential health risk to workers.  Apprise all 

workers, supervisory personnel, subcontractors and consultants who will be at the job site of the 

seriousness of the risk and of proper work procedures which must be followed. 

B. Where in the performance of the work, workers, supervisory personnel, subcontractors, or 

consultants may encounter, disturb, or otherwise function in the immediate vicinity of any 

identified asbestos-containing materials, take appropriate continuous measures as necessary to 

protect all building occupants from the risk of exposure to airborne asbestos.  Such measures shall 

include the procedures and methods described herein, and compliance with regulations of 

applicable federal, state and local agencies. 

1.6 CONTRACTOR RESPONSIBILITIES AND USE OF PREMISES 

A. General:  During the abatement period the Contractor shall have limited use of the premises for 

abatement operations.   

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas 

within contract limits indicated.  Do not disturb portions of the site beyond the areas in which the 

Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy and Owner’s representative.

2. Driveways and Entrances:  Keep driveways and entrances serving the premises clear and

available to the Owner, the Owner's employees, and emergency vehicles at all times.

Schedule deliveries to minimize space and time requirements for storage of materials and

equipment on-site.  All Contractor vehicle parking and equipment/material staging shall be

limited to areas identified by the Owner (see Figure 1).

3. Sidewalk/Road Closures:  Contractor shall be responsible for all costs associated with
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SUMMARY OF THE WORK - ASBESTOS ABATEMENT 01013 - 17 

sidewalk and traffic lane closures required during roofing/exterior abatement/removal 

activities.  The Contractor must coordinate lane closures as per DelDOT/DTC requirements 

including, but not limited to MOT protocols.  Lane closures shall only be in effect between 

0930 and 1700 hours. 

C. Use of the Existing Building:  Maintain the existing building in a weather tight condition 

throughout the construction period.  Take all precautions necessary to secure the building during 

the construction period. 

1. Smoking: Smoking or open fires will not be permitted on the property.

2. Sanitary Facilities:  Use of onsite toilets will not be permitted.  The Contractor shall be

responsible for providing temporary sanitary facilities throughout the duration of the project.

Temporary sanitary facilities must be onsite prior to the start of the project (Section 01503).

3. Site Utilities:  The Contractor shall be responsible to provide all necessary temporary utilities

required to facilitate the work throughout the project including, but not limited to electric and

water, as well as all permits and associated costs to provide temporary utilities.  Temporary

utilities shall be installed by licensed and insured contractors.

1.7 OWNER RESPONSIBILITIES 

A. Owner shall be responsible for all disconnection and de-energizing of utilities prior to the start of 

the abatement/removal activities.  Utilities include, but are not limited to electric, gas, water, and 

phone. 

1.8 OCCUPANCY REQUIREMENTS 

A. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install 

equipment in completed areas of the building prior to Substantial Completion, provided such 

occupancy does not interfere with completion of the Work.  Such placing of equipment and partial 

occupancy shall not constitute acceptance of the total Work. 

1. The Owners’ representative will prepare a Certificate of Substantial Completion for each

specific portion of the Work to be occupied prior to Owner occupancy.

1.9 AIR MONITORING BY THE OWNER: 

A. The Owner has contracted for air monitoring.  Air monitoring may be conducted both outside 

and inside of the work area during the work, and for clearance sampling at the end of the project 

1. Outside of the Work Area: The Owner's air monitoring firm may sample air outside of the

Work Area to detect faults in the Work Area isolation such as:

a. Contamination of the building outside of the Work Area with airborne asbestos fibers,

b. Failure of filtration or rupture in the differential pressure system,

c. Contamination of air outside the building envelop with airborne asbestos fibers.
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LINE 
ITEM 

EST.
QUANTITY 

UNIT MATERIAL LOCATION $ AMOUNT 

14 360 
square 

feet 
Duct coat (black) Duct located in building 8. 

15 25 
 square 

feet 
Exterior duct insulation 

(black) 
Adjacent to building 12 roof. 

16 140 
square 

feet 
Sheet good (white/gray) 

Stair tower landing on the east 
side of building 8, under 

12”x12” floor tile, over 9”x9” 
floor tile. 

17 300 
square 

feet 

12”x12” floor tile (dark 
gray) and associated 

mastic adhesive (black) 
Building 8, room 5. 

18 35,685 
square 

feet 

12”x12” floor tile (gray) 
and associated mastic 

adhesive (black) 

Throughout buildings 2, 12, and 
8. 

19 3,000 
linear 
feet 

Base cove mastic 
(yellow) 

Throughout buildings 2, 12, and 
8. 

20 16 
door 
units 

Paper fire door 
insulation (white) 

All fire doors associated with 
buildings 2, 12, & 8. 

21 2,800 
square 

feet 

9”x9” floor tile (gray) 
and associated mastic 

adhesive (black) 
Equipment room and tool crib. 

22 650 
square 

feet 
Sheet good mastic 
adhesive (yellow) 

Building 8, 2nd floor bathrooms 

23 13,850 
square 

feet 

9”x9” floor tile (green) 
and associated mastic 

adhesive (black) 

Throughout building 2, 3rd floor. 

24 10,480 
square 

feet 
Cementitious deck and 

wall panels (gray) 

Building 2, 3rd floor walls and 
above drop ceiling across entire 

deck. 

25 53 
window 

units 
Window caulk and glaze 

(gray) 
Building 2, 8, & 12 original 

metal framed windows. 

26 300 
square 

feet 

9”x9” floor tile (red) and 
associated mastic 
adhesive (black) 

Northern guard shack to building 
8. 

27 10,500 
square 

feet 
Exterior paneling (gray) 

Compressor room, east and south 
sides of building 8, and north 

side of building 8 on roof. 

28 10,500 
square 

feet 

Exterior substrate to 
metal siding panels 

(black) 
East side of building 8. 

BID FORM - PAGE #2

ASBESTOS ABATEMENT:
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DELAWARE TRANSIT CORPORATION 
BEECH STREET FACILITY – BUILDINGS 2, 5, 8, & 12 

ASBESTOS ABATEMENT  

BID FORM - PAGE #4

ASBESTOS ABATEMENT: 

Removal and disposal of all asbestos-containing and asbestos-contaminated materials from all 
areas listed, but not limited to, those identified in this Bid Form and those listed within the Site 
Specific Section 01013 – Summary of the Work (Asbestos Abatement). 

TOTAL AMOUNT ASBESTOS ABATEMENT: 

$ (Price in numbers) 

$ (Price in words) 
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DELAWARE TRANSIT CORPORATION 
BEECH STREET FACILITY – BUILDINGS 2, 5, 8, & 12  

HAZARDOUS/UNIVERSAL WASTE REMOVAL 

BID FORM - PAGE #6

HAZARDOUS/UNIVERSAL WASTE REMOVAL: 

Removal and disposal of all hazardous and universal waste material from all areas listed, but 
not limited to, those identified in this Bid Form and those listed within the Site Specific Section 
17001 – Summary of the Work (HAZMAT/Universal Waste Removal). 

TOTAL AMOUNT HAZARDOUS/UNIVERSAL WASTE REMOVAL: 

$ (Price in numbers) 

$            (Price in words) 
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